

GAFFNEY BOARD OF PUBLIC WORKS
I-85 SEWER EXTENSION
CONTRACT 1A – SEWAGE PUMP STATIONS

ADDENDUM NO. 5



1-10-2024

Prepared by

BLACK & VEATCH CORPORATION
Greenville, South Carolina

B&V Project No. 410381

January 10, 2024

Gaffney Board of Public Works
I-85 Sewer Extension
Contract 1A – Sewage Pump Stations

ADDENDUM No. 5

1. SCOPE. This Addendum No. 5 consists of page AD5-1.

This Addendum No. 5 covers the following additions and changes to the Project Manual and Drawings:

2. PROJECT MANUAL. – No Changes.
3. DRAWINGS. – No Changes.
4. QUESTIONS/CLARIFICATIONS. The following are the responses and clarifications to questions and comments received in writing, through email, or discussed at the pre-bid meeting. These responses are presented for information only and do not constitute modifications to the bid documents.
 - A. Per discussion with Duke Energy on 1/8/2024, a letter agreement is being drafted to authorize increasing the height and/or relocating three (3) power poles in conflict with the Quarry-1 pump station site layout. Duke Energy provided an estimated cost of \$400,000 to complete this work. Will Metcalfe is the primary contact for Duke Energy; 704-620-9170, WILL.METCALFE@DUKE-ENERGY.COM. Coordination information will be provided in the letter agreement. Contractor is responsible for coordinating all work per Section 01015 – Project Requirements.

End of Addendum No. 5